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OSRTI Management and Analytical Support
SMALL BUSINESS CONTRACT
EP-W-13-016

TITLE: Support for EPA Sponsored Organizations/Workgroups: (General Technical Support, Training, and
Technical Transfer Activities (TIFSD/TAB))

RFO#: 0015

Estimated LOE: 2,061

TASK ORDER STATEMENT OF WORK

L. BACKGROUND

The mission of EPA is to protect human health and the environment. OSWER is an Agency component that is
responsible for programs articulated under the Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA, or Superfund) of 1980, as amended by the Superfund Amendments and Reauthorization
Act (SARA) of 1986; the Resource Conservation and Recovery Act (RCRA) of 1976 and amendments; and other
legislation and Agency directives related to the characterization, remediation, and monitoring of solid and
hazardous wastes. OSWER provides policy, guidance and direction for the Agency's emergency response and
waste programs. It develops guidelines for the land disposal of hazardous waste and underground storage tanks. It
provides technical assistance to all levels of government to establish safe practices in waste management. It
administers the Brownfields program, which supports state and local governments in redeveloping and reusing
potentially contaminated sites. It also manages the Superfund program, which responds to abandoned and active
hazardous waste sites and accidental oil and chemical releases. Finally, it encourages innovative technologies to
address contaminated soil and groundwater.

The mission of OSWER’s Office of Superfund Remediation and Technology Innovation (OSRTI) is to return
contaminated areas of land associated with Superfund sites to communities for safe reuse in a healthy
environment. The purpose of the OSRTI Management and Analytical Support Contract is to provide support
primarily to the OSRTI program in the planning, management and oversight of the program authorized under
CERCLA and SARA. The contractor will provide support through this contract to the three OSRTI divisions: the
Technology Innovation and Field Services Division (TIFSD), the Assessment and Remediation Division (ARD),
and the Resource Management Division (RMD).

TIFSD is a recognized leader in the development and field application of innovative site characterization
approaches and technologies for the remediation of hazardous waste sites across EPA’s Superfund, RCRA,
Brownfields, Underground Storage Tank, and Federal Facility national program offices. TIFSD provides direct
expert technical assistance to EPA’s regional Remedial Project Managers (RPMs) and serves as a resource to
technology vendors, consulting engineering firms, industry, academic institutions, other federal agencies, state
site project managers, and the general public that are considering the use of new technologies to cleanup sites
contaminated with hazardous materials. For over 20 years, TIFSD has provided technology cost and performance
information; hosted free technology webinars; sponsored and supported national and international training
conferences, seminars, workshops and meetings; and produced remediation publications (fact sheets, guidance



documents, newsletters, technology evaluation reports, citizen’s guides and electronic online searchable resources
and databases.

II. SCOPE OF WORK

The scope of this Task Order will support the “Program Mission” of TIFSD to identify, evaluate and disseminate
information on new technologies and approaches to remediate hazardous waste sites.

Work to be performed under this Task Order aligns with the following Task Areas of the contract Statement of
Work: Task Area 3,”Conducting Technical Research/Transfer of Technical Information”, Task Area 6,
“Providing Support for Training, Conferences and Meetings”.

As described below, the purpose and scope of this task order is for the contractor to provide support to several
workgroups sponsored or otherwise supported by TIFSD.

II1. PERIOD OF PERFORMANCE
The effective period of performance for this Task Order (TO) will be the date of award through January 15, 2015.

The Government may chose to modify the TO, prior to the expiration of the effective period of performance, to
extend the effective period of this task order or increase the quantity of labor ordered.

Iv. PROJECT TASKS

GENERAL MANAGEMENT AND COST PROPOSAL PREPARATION

TASK 1. Technical Support Project (TSP) and National EPA Workgroups General Technical
Support

TIFSD manages supports and participates in several technical organizations within EPA, other Federal
Government Agencies, State Agencies, and collaborative groups focused on hazardous waste site cleanup. Under
this Task Order the Contractor will support the following organizations:

Subtask 1A. Ground Water Forum (TSP) Group

The Groundwater Forum is a group of expert groundwater scientists/hydrogeologists that support EPA‘s Regional
Superfund and RCRA programs. GWF also includes ‘Friends of the Forum’ participants from other federal and
state agencies. This forum works closely with EPA’s laboratories and EPA OSWER offices on the development
and review of groundwater guidance and policy documents, promotion of state-of-the-practices to EPA program
offices on groundwater remediation technologies, and training for RPMs and others from EPA regional offices.
This forum is coordinated by OSRTI TIFSD’s Technology Assessment Branch.

Subtask 1B.  Engineering Forum (TSP) Group

The Engineering Forum is a group of EPA RPMs engineers and scientist that support the Superfund and RCRA
program offices with remediation engineering issues. EF also includes ‘Friends of the Forum’ participants from
other federal and state agencies. These experts focus on the use of green and sustainable technologies for waste
site cleanups, remedial technology engineering issues, policy and guidance document development and review,



and training development for RPMs. This forum is coordinated by OSRTI TIFSD’s Technology Assessment
Branch.

Subtask 1C.  Federal Facilities Forum (TSP) Group

The Federal Facilities Forum is group of regional RPMs and national technical experts that provide EPA
oversight to Federal Facilities Superfund sites and coordinate and collaborate with OSWER’s Federal Facilities
Restoration and Reuse Office (FFRRO). This group primarily focuses on policy and remediation issues at active
and former military facilities, Department of Energy sites, and all federal properties requiring cleanup and long
term management or transfer to communities. This forum is co-coordinated by OSRTI TIFSD’s Technology
Assessment Branch and OSRTI FFRRO.

Subtask 1D.  Vapor Intrusion National Workgroup

The Vapor Intrusion Forum members are from EPA regional offices, labs, and headquarters and share information
on investigation and mitigation of sites potentially impacted by vapor intrusion. This forum is led by staff from
OSRTI ARD’s Science Policy Branch.

Subtask 1E. Contaminated Sediments National Workgroup

The Contaminated Sediments Forum consists of EPA regional, headquarters, and labs, and Army Corps of
Engineers professionals who deal with sediment contamination sites and issues. The group shares information on
problems encountered and new approaches to site characterization and cleanup. This workgroup is led by staff
from OSRTI ARD’s Science Policy Branch.

Task 1A - 1E Activities
This Task includes workgroup routine conference call support and technical work product support.

The Contractor will provide support to these groups for these subtasks as described in the following paragraphs.
Since EPA resources to support these workgroups come from different sources, the TOCOR will use the
contractor’s subtask tracking of costs and activities to appropriately provide the contractor technical direction and
complete invoice processing to ensure accountability to the financial sponsors of the actions.

The Contractor will provide conference call/routine meeting support for each workgroup. The Contractor should
assume that each meeting will require coordination with workgroup co-chairs to receive and distribute the
meeting agenda and pre-meeting materials to invitees/members, attendance and note taking for a 1.5 hour
meeting, and preparation of abbreviated draft meeting minutes. The workgroup co-chairs will be responsible for
revising and finalizing meeting minutes and providing them to the Contractor for distribution to members, as well
as to invitees and EPA sponsored websites as approved and directed by the TOCOR

The Contractor should anticipate and budget up to 6 technical products per year for the performance period,
prepared in total for the GWF, EF, and FFF (i.e. each workgroup will not develop 6 products) These will include
issues papers, facts sheets, presentations/briefing materials and training products. The Contractor will provide
assistance in the development of issue papers. This will include outlining, formatting, editing, draft distribution
and review, incorporating comments and formatting the product for web posting. The TOCOR will provide
specific guidance as needed to the Contractor regarding development of facts sheets and presentation/briefing
materials, and training products. For estimating purposes, the Contractor will assume it will develop two technical
issue papers of 10 page length each, one fact sheet, two presentations/briefing materials packages of 40 slides

pages each, and one training module of 40 slides pages. The Contractor will also assume each technical product
3



will undergo two rounds of revision based on technical comments and one round of revision exclusive to
formatting and syntax.

The Contractor should anticipate and budget specific ongoing support activities for webinars, general web site
content support/updating group information, electronic mailing and distribution and participating in monthly
forum co-chair conference calls. For estimating purposes the Contractor will assume 6 technical webinars to the
support the TSP Forums. This will include working with the co-chairs to set-up and register participants,
advertising the webinar and coordination with the presenters.

The Contractor will provide support to the TSP Forums attending and supporting the National Association of
Remediation Project Managers (NARPM) annual training conference. The specific support activities to be
performed by the Contractor will include logistical support/planning for national meetings/conferences/training
events, agenda development, material preparation and distribution, meeting facilitation, registration services,
special mailings, coordination with EPA training coordinators and EPA training support contractors for hotel
meeting space, audio and visual services, and post meeting activities. This Task Order may require the Contractor
to provide travel assistance for up to 3 non- federal guest speakers and trainers supporting EPA sponsored events.
The contractor services that will be required may vary for the groups and may depend on the needs of the TSP
Forums and workgroup. For estimating purposes, the Contractor should assume forum support for the annual
training conference will include 3 additional 1.5 hour planning conference calls for each TSP Forum, preparation
of draft minutes from each planning conference call, registration coordination with forum co-chairs and other
EPA training support contractors, training agenda development support, training materials distribution to
attendees, training/presentation material preparation support consisting of technical review and editing of
presentation slides for 6 presentation of 40 slides length apiece, on-site meeting/training facilitation at NARPM
for each individual forum lasting 3 days, and preparation of a brief meeting/training synopsis no longer than 6

pages.

DELIVERABLE DUE DATE
TSP - Up to 6 Technical Products per year TBD
TSP - Conference Call Summaries All Forums/Co-Chairs (Up to
48 per year)
TSP/NARPM Annual Meeting (1 Meeting Estimate- Spring TBD
2014)
Sediment Workgroup Up to 12 Monthly Conference Calls per TBD
year
Vapor Intrusion Workgroup Up to 12 Monthly Conference Call
per year
TASK 2. Federal Remediation Technology Roundtable Support (FRTR)

The Federal Remediation Technologies Roundtable (FRTR) works to build a collaborative atmosphere among
federal agencies involved in hazardous waste site cleanup. The FRTR was established in 1990 to bring together
top federal cleanup program managers and other remediation community representatives to:

o  Share information and learn about technology-related efforts of mutual interest,
o Discuss future directions of the national site remediation programs and their impact on the technology
market,



o Interact with similar state and private industry technology development programs, and
o Form partnerships to pursue subjects of mutual interest.

Since its inception, collaborative efforts among the FRTR member-agencies have led to technology development
and demonstration partnerships with private developers, a more consistent and unified federal approach to
technology evaluation and regulatory acceptance, and a variety of technology transfer tools and other information
resources.

The FRTR meets twice a year to establish processes for applied technology information exchange and to consider
cooperative efforts of mutual interest. Specific activities are also undertaken by ad hoc subcommittees, through
existing training and education mechanisms, and through co-sponsored meetings. The FRTR develops strategies
and information projects, and it analyzes remedial problems that will benefit from the application of innovative
technologies.

Subtask 2A.  Bi-Annual General Meeting Support

The Contractor will support the planning, development, and implementation of two FRTR meetings each year of
the Period of Performance. The contractor will support EPA and FRTR member Agencies with the development
and preparation of meeting agendas, distribution of meeting email notifications, meeting registration and check-
in, production and delivery of meeting materials/briefing packages to participants before each meeting,
preparation of graphics materials and visual aids to support meeting presentations, speaker/presenter coordination,
and preparation of summaries of discussions held at each meeting.

For planning purposes, the Contractor should assume to travel to the EPA Potomac Yard building in Arlington,
Virginia to support the two general meetings.

Subtask 2B. Committee Support

The Contractor will support the planning, development, and implementation of meetings and/or conference calls
of the FRTR Executive Steering Committee, and other FRTR sanctioned groups of member Agencies (presently
there are four subcommittees: Green and Sustainable Remediation/Optimization, Vapor Intrusion, Alternative End
Points, and Website Content). This support may involve the development and preparation of meeting agendas,
distribution of meeting/conference call email notifications, production and delivery of meeting materials/briefing
packages to participants before each meeting, and preparation of detailed summaries of discussions held during
each meeting/conference call.

For planning purposes, the Contractor should assume to support, each year of the Period of Performance, up to six
Executive Steering Committee meetings/conference calls and three meetings/conference calls for each FRTR
subcommittee or other FRTR sanctioned group. Executive Steering committee meetings are assumed to be four
1.5 hour calls and two 4-hour meetings in the DC—area. Subcommittee meetings are assumed to be conference
calls of 1.5 hour duration.

Subtask 2C.  Website Content Support

The Contractor will provide intermittent support for the content of the FRTR website (presently at
http://www,frtr.gov). The general operation and maintenance of FRTR website is being provided under a different
Task Order for this contract. The activities described in this Task Order do not include Information
Technology services. Therefore, support under this Task Order will be limited to providing for upload to the
website manager revised/updated html pages, documents and links, and limited technical content.




The Contractor will also provide content maintenance for the html pages of the website that pertain to cost and
performance and optimization information, including on-line searchable database content.

DELIVERABLE DUE DATE

Subtask 2A. - Meeting Summary 30 days following each meeting

Subtask 2B. - Subcommittee Meeting/Conference Call 1) Hays Following cash teetis/conErance call

Summary
Subtask 2C. - Website Support As needed.
TASK 3. Wood Treaters Community of Practice (COP) Support

Wood treater sites are a significant class of sites on the CERCLA National Priorities List (NPL). While less
prevalent on the NPL, former Manufactured Gas Plant (MGP) sites are actually more numerous across the country
and are being handled under a variety of federal and state programs. Wood treaters and former MGPs share the
characteristic that polynuclear aromatic hydrocarbons (PAHs) are often a principal contaminant of concern. Thus
while the sites may differ in size, location, hydrogeology, proximity to water bodies, etc., they are likely to
employ similar tools for site characterization and may also consider a similar set of remedial alternatives.

The purpose of this work assignment is to support TIFSD in establishing a ‘Community of Practice’ for Wood
Treaters and former MGPs. Although the focus is mainly on these two site types, other sites with PAH
contamination — e.g., coke plants and creosote manufacturing facilities are also included. As the name implies the
purpose of the Community of Practice is to improve communications and sharing of lessons learned among RPMs
and OSCs within EPA Regional offices who are managing these types of sites.

Subtask 3A. Refine Options and Select a Path Forward

An Options Paper regarding the scale and scope of a Wood Treater/former MGP Community of Practice was
previously developed by the contractor through collaboration with TIFSD on a different contract. Under this
Subtask, the contractor will provide support to TIFSD in refining the options listed within the Options Paper and
selecting a path forward. The contractor will prepare a brief summary document capturing the choices made
regarding the path forward. For planning purposes, the contractor should assume administrative support in up to 2
conference calls with regional and state personnel and capturing the outputs from such activities. The resource
implications of various options are particularly important in a time of constrained resources. Earlier resource
estimates should be refined during this Subtask.

Subtask 3B.  Support TIFSD in the Roll-Out and Initial Six Months Implementation of the Community
of Practice

The contractor will provide support to TISFD in the initial implementation phase of the Community of Practice
and for the first six months thereafter. It is envisioned that web-based tools and resources will form the
‘backbone’ of the Community of Practice, augmented as appropriate by real-time webinars and conference calls.
For planning purposes, the contractor should assume supporting up to 3 webinars of 2-hour duration and 4
conference calls of 1.5 hour duration.

Subtask 3C. Support TIFSD in Maintenance and Enhancement of the Community of Practice




The first six months of implementation of the Community of Practice will ‘ground truth’ the utility of the
community of practice concept, and provide a more concrete idea of the information and activities which the
practicing community find useful and the resource implications of providing the necessary services. For planning
purposes, the contractor should assume supporting up to 4 webinars per year and up to 6 conference calls per year.

DELIVERABLE DUE DATE

Subtask 3A. Path Forward Summary document Within 60 days of award

Subtask 3B. Support for Roll-out and implementation Ongeingenbmanths followingsclechian erpath
forward

Subtask 3C. - Long term O&M To be determined

TASK 4. National Association of Remedial Project Managers (NARPM) - In-Reach Support

The Contractor will support a proposed national workgroup/forum of EPA HQ/Regional staff to promote the
services, activities and tech transfer products of NARPM for its member RPMs and OSCs. Specific task may
include the development of a newsletter, web site information on NAPRM events and other proposed products.
The TOCOR will host a Conference Call with the group to determine the deliverables for the period of
performance.

The Contractor should anticipate and budget up to one electronic newsletter of 12 pages length and one other
product to be determined but, for estimating purposes, assumed to be a 6 page service bulletin-style fact sheet.

The Contractor should anticipate and budget up to 4 Conference calls per year of 1.5 hour duration each.

DELIVERABLE DUE DATE
Newsletter and other products (to be determined by the
TBD
workgroup)
5 Conference Calls per year TBD
TASK 5. State Coalition for the Remediation of Drycleaners (SCRD) Support

The Contractor will participate in periodic conference calls and coordinate if needed SCRD Web Site updates of
general technical information. The Contractor should estimate up to 50 hours for the performance of Task 5 for
the period of performance per year.

DELIVERABLE DUE DATE

Conference Calls (up to 8 conference calls as needed per

TBD
year)

Coordination Role — Website content updates as needed TBD

V. POINTS OF CONTACT

Task Order Contract Officer Representative (TOCOR)




Name: John Quander

Office: USEPA OSWER/OSRTI/TIFSD/TAB, 1200 Pennsylvania Avenue, Washington D.C. 20460
Phone: 703-603-7198

Fax: 703-603-9135

Email: Quander.john(@epa.gov

Alternate Task Order Contract Officer Representative (ATOCOR)

Name: Edward Gilbert

Office: USEPA OSWER/OSRTI/TIFSD/TAB, 1200 Pennsylvania Avenue, Washington D.C. 20460
Phone: 703-603-8883

Fax: 703-603-9135

Email: Gilbert. Edward@epa.gov

VL TERMS AND CONDITIONS
The following additional terms and conditions are requirements of this task order:
Travel

Local and regional travel will be required for this Task Order. Contractors are required to follow Federal Travel
Regulation (FTR) in affect at the time of the travel for local and CONUS travel, and are required to follow the
Joint Travel Regulations (JTR) for in effect at the time of the travel for OCONUS travel. The contractors work
plan must include a cost-estimate breakdown indicating number of trips, number of travelers, destinations to and
from, purpose and cost (e.g., mileage, transportation costs, and subsistence rates).

The Contractor should budget travel for up to 4 support staff to attend the NARPM/TSP Training
Conference/Meetings planned for the spring of 2014. This event is usually 5 days and may require weekend
travel. Several locations are under consideration that may require air travel.

The Contractor may be required to provide travel assistance to State, non-EPA federal staff and private experts
that may be requested to teach and provide training/presentations at the NARPM/TSP meetings. A limited amount
of budget should be anticipated for this support and must be approved by the TOM. For estimating purposes, the
contractor should assume a total of three non-EPA staff would require travel assistance.

Deliverable Electronic File Formats

Unless otherwise directed by the TOCOR, the contractor should provide all final deliverables electronically to the
TOCOR in all native file formats (e.g., Microsoft Word *.docx, Microsoft Excel * xIsx), desktop publishing file
formats (e.g., Adobe InDesign *.indd), ePub and MOBI eReader-compatible formats, and as a ‘camera-ready’
PDF file.

75 % Funds Expended Notification




The Contractor will notify the TOCOR, COR and CO by email when it has expended 75% of the obligated funds
on this Task Order (even if this occurs in between invoice submissions). Additionally, the Contractor will advise
the TOCOR, COR, and CO whether the remaining funds are sufficient to complete the remaining work in this TO
and, if not, provide information sufficient to inform EPA what work cannot be completed for the available
obligated funds so that EPA may determine whether to amend the Task Order to reduce its scope, increase its total
value, extend the period of performance, or accept work as—is.

Status Reporting

The contractor will prepare monthly progress and financial management reports, accurately record the LOE
expended, and clearly articulate the work completed, work planned for the subsequent month, identification of
problems encountered, and redemption activities. These reports will include pending and in-progress projects;
activities completed for the various tasks and subtask, a detailed budget status for the Task Order and planned
activities for the upcoming month. Reports may be submitted electronically. For this Task Order, the contractor
should additionally break-out time and material costs by Tasks and Subtasks. The contractor will provide
additional cost and LOE breakouts as requested by the TOCOR by Technical Directive or Amendment to this TO.

DELIVERABLE DUE DATE

Monthly Status Report Monthly

Quality Assurance Project Plan

The Contractor shall prepare a Quality Assurance Project Plan (QAPP) for the accomplishment of this
Task Order. In accordance with EPA’s Quality System, the plan will also define and assign quality
assurance (QA) and quality control (QC) responsibilities and describe the QA/QC processes and
procedures to be implemented for all Tasks. A draft of Contractor’s QAPP shall be submitted to and
approved by EPA prior to commencing Tasks under this Task Order.
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Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
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to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $10,000.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOPO: John Quander Max Expire Date: 08/02/2018

The purpose of this modification is to add incremental funding in the amount of $10,000.00
to this Task Order. The new total funded amount of this Task Order is now $120,000.00.
The total Task Order ceiling remains at $250,403.00.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $10,000.00

CHANGES FOR LINE ITEM NUMBER: 1
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t 16C. DATE SIGNED
02/27/2014
(Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0015/001 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this modification: $10,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
14--T-72DP-303DD2-2505-HQ00BM00~--1472DP5001-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DP
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472DP5001-001
Amount: $10,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 01/14/2014 to 01/15/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 X |EP-W-13-016
0015
10B. DATED (SEE ITEM 13)
CODE 106741598 EACILITY-GODE 01/14/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $65,000.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOPO: John Quander Max Expire Date: 08/02/2018

The purpose of this modification is to add incremental funding in the amount of $65,000.00
to TO 0015 on EP-W-13-016. These funds are for the approved SOW, which has a PoP through
01/15/2015. The new total amount obligated to this TO is $185,000.00. The contractor shall
not work beyond this point. The TO ceiling remains at $250,403.00.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $65,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t Y \ \.\. 16C. DATE SIGNED
' bowl g ELECTIROL:E
(Signature of person authorized to sign) e amde e R " 5. ONATURE 0870621014
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0015/002 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $65,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72BA-303DD2-2505-HQ00BMO0-1472BJ5020-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72BA
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472BJ5020-001
Amount: $65,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 01/14/2014 to 01/15/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 03/11/2015 PR-SRRPOD-15-00118

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500

S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016

0015
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 01/14/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decreace: -568,630.69
Net Decrease: -68,915.45

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor [is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: John Quander Max Expire Date: 039/02/2018

The purpose of this action is to de-obligate $68,915.45 from Task Order 0015 so that it can
be shifted to Task Order 0021, which is a direct follow-on from Task Order 0015. The new
total funds obligated to Task order 0015 is now $116,084.55.

CHANGES FOR LINE ITEM NUMBER: 1
Committed Amount for this amendment: -$68,915.45

CHANGES FOR ACCOUNTING CODE:
13--T-72BA-303DD2-2505-HQ00BM00--1372BJ5019-001
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0015/003 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Amount changed from $110,000.00 to $109,715.24

CHANGES FOR ACCOUNTING CODE:
14--T-72DP-303DD2-2505-HQO00BM00--1472DP5001-001
Amount changed from $10,000.00 to $6,369.31

CHANGES FOR ACCOUNTING CODE:
14-T-72BA-303DD2-2505-HQ00BMO0-1472BJ5020-001
Amount changed from $65,000.00 to $0.00
Delivery Location Code: SRRPOD

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 01/14/2014 to 01/15/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



